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Request for Subcontract Quotation 

  

Project Owner: Chicago Transit Authority   

Project Name: Red Line Extension – Mainline Design Build Project  

Quote Due Date/Time: February 17, 2026 at 5pm 

Return all Quotes to: yglover@wvtcp-rle.com, RLEProcurement@wvtcp-rle.com, and 

RLEGFE@wvtcp-rle.com 

General Questions: Yahnna Glover, yglover@wvtcp-rle.com, (312) 758-1995 

DBE Questions: LaKisha Hillard, lhillard@wvtcp-rle.com, (773) 798-3067 

  

Walsh Vinci Transit Community Partners (WVTCP) is requesting your quotation on the above-mentioned 

project for a select scope of work.  We feel that your firm’s expertise in BUILDING & RETAINING WALL 

DEMOLITION is complementary, and we desire to work closely with your firm, so you can provide a 

competitive quotation.  

 

Attachments (via electronic files): 

• Subcontractor Qualification Questionnaire 

• Project DBE Goal Requirements  

• Project Workforce Participation Requirements  

• Contractor Controlled Insurance Program (CCIP) Description  

• CCIP Insurance Cost Worksheet – Form 1  

• Demolition Solicitation Visual Exhibit 

• Specification 02 41 00 Demolition 

 

Key Documents (via electronic files): 

• Part 3 Project Requirements – 3.8.4 Contaminated and Hazardous Materials  

• Part 4 Technical Requirements – 4.2 Facility Demolition and Abandonment PDF page 20  

• Part 6 – Appendix 6I IDOT As-built Drawings  

• Part 7.22 Phase II ESA’s 

   

Sincerely, 

 

Walsh Vinci Transit Community Partners 

 

 

 

 

 

 

1.  SCOPE LETTER BID ITEMS 
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Scope of work includes complete demolition and removal of two buildings and a concrete retaining wall 

within the footprint of the new Red Line Extension – Mainline Design Build Project. (See item schedules 

below) 

 

 Bid Request Information 

 
NO.  DESCRIPTION QUANTITY 

UNIT OF 
MEASURE 

ANTICIPATED SCHEDULE 

 
01 Building Removal No. 1 RLE-019 1 LS COMPLETE BEFORE AUGUST 2026 

 
02 Building Removal No. 2 RLE-145 1 LS TO FOLLOW DEMO OF BUILDING NO. 1 

 
03 Concrete Retaining Wall Removal 478 CY Q2 2027 

 

 

 

2.  SCOPE LETTER BID ITEM – INCLUSIONS 

 

1. INCLUDE ALL WORK IN ACCORDANCE WITH THE SPECIFICATIONS, INCLUDING ALL 

ADDENDUMS FOR THE ABOVE REFRENCED PROJECT. QUOTED PRICES SHALL INCLUDE ALL 

LABOR, TEMPORARY AND PERMANENT MATERIALS, SUPERVISION, TOOLS, EQUIPMENT, 

INCIDENTALS, FREIGHT, PROFIT, AND STANDARD TESTS REQUIRED AT THE POINT OF 

MANUFACTURE IN ACCORDANCE WITH CTA REQUIREMENTS NECESSARY TO COMPLETE 

THE WORK AS SHOWN IN THE PLANS AND SPECIFICATIONS PROVIDED BY WVTCP. 

 

2. INCLUDE WORK PER SCHEDULE INFORMATION PROVIDED, INCLUDING ANY INFORMATION 

PROVIDED BY THE WVTCP CONTACT LISTED ABOVE THAT MAY BE MORE DETAILED THAN 

THIS GENERAL SUMMARY: 

The actual start date of work covered by your proposal may vary depending on the scope of work 

included in your proposal. Best anticipated dates have been provided in the table above. The 

anticipated substantial completion timeframe for the project is in late 2029.  
 

3. ESCALATION 

 

See section 5 below.  WVTCP requests that all subcontractors and suppliers provide material pricing 

reflecting values as of the WVTCP submission date of February 6, 2026, and agree to material 

escalation compensation from CTA in accordance with contractual provisions in the Price Adjustment 

section referenced below. If there are any questions related to this topic, feel free to contact the person 

referenced in the cover letter for further direction. 

 

 

4. PRICE ADJUSTMENTS 

 



 

                                                           CTA Red Line Extension - MLDB 
 

 

 
Page 3 of 4 

Specific types of materials (ready mix concrete, pre-cast concrete, steel, wire, cable, conduit, fuel, 

signal equipment etc.) are contractually eligible for price adjustments based on U.S. Department of 

Labor, Bureau of Labor Statistics indices. See Price Adjustment Allowances - Part 3 - Project 

Requirements - 3.2.7 starting on page 3.2-6 or page 38 in the pdf. Refer to Part 3.2.7.K for labor 

escalation. Labor escalation of 2% or less is to be included. Any labor escalation over 2% will be 

compensated by CTA.   

 

5. BOND 

 

WVTCP’s standard policy is to require payment and performance bonds from subcontractors that are 

issued subcontracts greater than $250,000 in value.  Please include the premium cost of this required 

bond in your price quotation.  If this bonding requirement is problematic for your firm and a potential 

barrier to participation in the project, please reach out to our team to discuss alternative options. 

 

6. INSURANCE 

 

Please reference Part 1, Annex C of the Design-Build Agreement for project insurance requirements.  

The CTA intends to implement a Contractor Controlled Insurance Program (CCIP) for this project, so 

your firm should anticipate coverage for general liability and workers’ compensation insurance under 

the project specific CCIP program.  Your quote should reflect the insurance savings resulting from 

participation in the CCIP program. 

 

7. BUILD AMERICA, BUY AMERICA 

 

See Section 24.16 of Part 1 of the Design-Build Agreement for project requirements. 

 

8. DBE AND WORKFORCE GOALS  

 

See Part 1- Design-Build Agreement- Annex D-1 for project requirements. 

 

9. QUALITY CONTROL FOR FABRICATION  

 

Your quote must include any quality control testing contractually required by CTA for the fabrication of 

materials that your firm will be furnishing and installing.  If your firm is unable to meet this requirement, 

please indicate this fact on your quotation so that this matter can be properly addressed. 
 

10. BUILDING 1 (RLE-019) IS LOCATED AT 411-413 W 105TH ST, CHICAGO, IL 60628. IT IS A 1 STORY 

MASONRY COMMERCIAL BUILDING. INCLUDE FULL REMOVAL OF THIS BUILDING IN THE 

PROPOSAL. REMOVAL OF UNDERGROUND STORAGE TANKS (UST) BY THE CTA.  

 

11. BUILDING 2 (RLE-145) IS LOCATED AT 1108 E. 131ST ST, CHICAGO, IL 60827. IT IS A 1 STORY 

MASONRY BUILDING ON A CONCRETE PAD. INCLUDE FULL REMOVAL OF THIS BUILDING, 

INCLUDING THE CONCRETE PAD, IN THE PROPOSAL. REMOVAL OF REFUSE OUTSIDE 

BUILDING BY CTA. THIS WORK WILL FOLLOW DEMOLITION OF BUILDING 1. 

 

12. RETAINING WALL LOCATED ALONG THE BISHOP FORD FWY (SOUTHBOUND) AT 41°43'06.2"N 

87°37'29.3"W (https://maps.app.goo.gl/MM26uyM2A3ep2vdm9). IT IS A 3-SIDED 1 STORY 

https://maps.app.goo.gl/MM26uyM2A3ep2vdm9
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REINFORCED CONCRETE RETAINING WALL. RETAINING WALL IS 21’ HIGH. REFERENCE 

APPENDIX 6I FOR AS-BUILTS. 

 

13. RETAINING WALL DEMOLITION TO OCCUR UNDER CTA FLAGGING. ALL PERSONNEL ONSITE 

WORKING ON RETAINING WALL DEMOLITION TO ATTEND CTA’S RAIL SAFETY TRAINING.  

 

14. PRODUCT SALVAGE 

 

See Section 2.11.6 of Part 2 of the General Requirements for project requirements. 

 

15. SUBCONTRACTOR TO PROPERLY DISPOSE OF ALL DEMOLITION MATERIALS. 

 

16. SUBCONTRACTOR TO CARRY ALL PERMITS ASSOCIATED WITH THIS DEMOLITION SCOPE. 

 

17. SUBCONTRACTOR TO LEAVE DEMOLITION SITES LEVEL.  

 

18. SUBCONTRACTOR TO INCLUDE SAWCUTTING FOR RETAINING WALL DEMOLIITON. 

 

 

3.  SCOPE LETTER BID ITEM - EXCLUSIONS  

 

1. UST REMOVAL FOR BUILDING 1.  

 

2. REFUSE REMOVAL OUTSIDE OF BUILDING 2.  

 

3. LANE CLOSURES.  

 


