

BUSINESS OPPORTUNITIES WITH MERX.COM & BUYANDSELL.GC.CA

From the desk of:

Carley Herbert, Economic Development Officer

780-842-3381 cherbert@wainwright.ca

www.wainwright.ca

Pages: 5

1. CFHA Re-Shingling – 3CDSB Wainwright – HAWWR31_CN75391

Closing Date: 2021/06/29 02:00:00 PM MDT

The work includes, but is not necessarily limited to, the supply of labour, material, supervision and equipment necessary to re-shingle fifteen (15) semi-detached Canadian Forces Housing Agency (CFHA) Residential Housing Unit (RHU) buildings (thirty (30) units in total).

Contact Contracting Authority Marty Yurchak at 780-842-1363 ext. 1686 or Marty.Yurchak@dcc-cdc.gc.ca for more information.

2. RTA Demo Skeet Range & P12, 3CDSB Wainwright, AB – WR474080-75518

Closing Date: 2021/06/29 02:00:00 PM MDT

The work includes, but is not necessarily limited to, the supply of labour, material, supervision and equipment necessary to demolish skeet and trapping ranges and guard towers as well as reinstatement of the sites.

Contact Contracting Authority Mark Smith at 613-949-6911 or mark.smith@dcc-cdc.gc.ca for more information.

3. Request for Proposal – 2021 Line Painting

Closing Date: 2021/06/30 01:00:00 PM EDT

The Municipal District of Wainwright No. 61 invites proposals for the painting of approximately 98 km of lines within the M.D. of Wainwright.

For more information on this solicitation, please click on the following link:

<http://vendor.purchasingconnection.ca/Opportunity.aspx?Guid=6e8c7f10-0786-ba60-0a0c-39c2ed490000>

Contact Contracting Authority Mark Greibrok at construction@mdwainwright.ca for more information.

4. Court Mounting Medal – W0127-21P006/A

Closing Date: 2021/06/30 04:00:00 PM EDT

The Department of National Defence (DND) has a requirement for a Regional Individual Standing Offer (RISO) for the provision of all labour and material for the mounting, remounting, rearrangement and attachment of Court Mounting Medals (excluding miniatures) for serving members, “as and when requested” by DND, Edmonton, Wainwright and Suffield for the period of this Standing Offer (SO) in accordance with the specifications identified in Chapter 4, Canadian Forces Dress Instructions A-DH-265-000/AG-001, (2017-12-15). One SO will be issued against this requirement for a duration of 3 years with two one-year option periods.

Contact Contracting Authority Rana Saboungi at 403-680-8394 or rana.saboungi@pwgsc-tpsgc.gc.ca for more information.

5. POL Drainage Repair – 3CDSB Wainwright, Alberta – WR183738_CN74926

Closing Date: 2021/07/06 02:00:00 PM MDT

The work includes, but is not necessarily limited to, the supply of labour, material, supervision and equipment necessary to replace concrete lanes and trench drains at the fuel delivery facility to improve drainage.

The estimated cost for this opportunity is in the order of \$ 310,000.00

The *Work* must reach Substantial Completion no later than **126** calendar days after notification of contract award and must be completed no later than **14** calendar days after the date of Substantial Completion.

Contact Contracting Authority Marty Yurchak at 780-842-1363 ext. 1686 or Marty.Yurchak@dcc-cdc.gc.ca for more information.

6. Professional Consultant Services for Wainwright District - Vermilion, Dillberry Lake and Gooseberry Provincial Parks - Water/Wastewater System Assessment

Closing Date: 2021/07/06 04:00:00 PM EDT

The purpose of this RFP is to invite Vendors who demonstrate the necessary qualifications and experience, relative to the scope and nature of this project, to provide proposals for the provision of planning and design services for the execution of this project.

1. Assessment and review of the current status treatment and distribution network of the Drinking Water Systems at the 3 parks
2. Assessment and review of the current status of the Wastewater Collection and treatment systems at the 3 parks mentioned



3. Assessments should include:

- Complete inventory of all working components in the systems
- Assess remaining useful life of the Water treatment and distribution systems components including all pumps, valving and piping, water access points and current contamination prevention measures
- Assess wastewater collection and treatment systems components including all pumps, valving and piping, RV dump stations, lift stations and wastewater treatment facilities
- Conduct interviews and discussions with local staff and Regional Water & Wastewater Technologist to document any on-going infrastructure concerns and time requirements to operate all these sites
- Assess ability to isolate sections of the systems to complete repairs when components fail i.e water main breaks, sewer line breaks and/or valve or pump failures
- Review and assess current Emergency Response Plan for component failures
- Use current user statistics as basis for future growth projections and upgrades that will be required for the Parks in the next 10 years

4. Written report detailing the current status and inventory of the systems and priorities for upgrades to the systems to meet and/or exceed current regulations so as to meet incoming regulations over the next 10 years. Report should include:

- Inventory of the all the working components
- The required Lifecycle Maintenance and life remaining on the system components including replacement costs with new modern equipment
- Detailed schematics and maps of the existing systems
- Recommendations on upgrades requirements over the next 5-10 years with associated anticipated costs to ensure that the systems meet and/or exceed incoming regulations within this timeline while also leveraging new data logging and communication technologies to allow remote monitoring and reduce operator time travelling between sites
- Emergency Response Plans (ERP's) for component failures in the systems with associated risk assessments
- Recommendations on how the systems incorporate more redundancy to isolate sections of the system for repairs without impacting the whole system
- Inventory of local suppliers for replacement parts for these systems to reduce downtime
- Recommendations and a prioritized list of future upgrades to meet demand and regulations for the next 10 years

For more information on this solicitation, please click on the following link:

<http://vendor.purchasingconnection.ca/Opportunity.aspx?Guid=cbf9ce27-e6f6-cc60-0b10-39c2ed480000>

Contact Contracting Authority Dale Ewachow at dale.ewachow@gov.ab.ca for more information.

7. WESM – RFI/LOI (W8476-216429/A)

Closing Date: 2021/12/31 02:00:00 PM EST

Public Services and Procurement Canada (PSPC) is requesting industry feedback regarding the Weapon Effects Simulation Modernization (WESM) procurement on behalf of the Department of National Defence.

Annex A Questions to Industry is attached to this RFI. Industry is requested to review these questions and provide answers to the PSPC Contracting Authority identified under Article 5 Contracting Authority on or before May 10, 2021.

In light of the current COVID-19 pandemic, and its impact on government operations and those of industry, please inform the Contracting Authority if you intend to submit your responses to the Annex A questions after Canada's requested response date.

Please note that the published RFI closing date is not the deadline for comments or input.

2. Background Information:

The WESM project will modernize the Canadian Army (CA) WES training system to enable individual and collective training in order to deliver combat effective CA units and formations.

The WES capability was acquired by the CA to address the deficiency in simulating realistic weapon effects during force-on-force field training exercises. The WES system provides soldiers the opportunity to train in the way that they would fight, utilizing actual weapons and vehicle platforms as they would be used in theatre and on deployments.

This capability provides data and products for effective after-action reviews to enhance the commanders' ability to train and evaluate the readiness of their troops in both an urban and rural training environment. There are four (4) instrumented static sites (with fixed exercise control center) located in Wainwright, Alberta, Gagetown, New Brunswick,

Petawawa, Ontario and Valcartier, Quebec in addition to a mobile capability which can be used anywhere within Canada, and two (2) non-instrumented sites, one located in Edmonton, Alberta and the other in Shilo, Manitoba. The intent of this project is to modernize the existing WES capability potentially addressing: equipment obsolescence; updated operational requirements; and advancements in technology and international standards (such as those being developed under UCATT). The intent of this RFI is to seek information from industry; thereby allowing the Government of Canada to better define the options for the modernization of the Canadian WES System.

3. Schedule:

Canada is finalizing the procurement schedule which will be communicated under a future RFI amendment.

Contact Contracting Authority Sandra Derby at 873-355-4982 or sandra.derby@tpsgc-pwgsc.gc.ca for more information.

8. Town of Wainwright Notice of Intent RMA Buying Group Participation (2021-00)

Closing Date: 2022/01/01 01:59:00 AM EST

The Town of Wainwright intends to participate in one or more procurements conducted by the Rural Municipalities of Alberta during the 2021 calendar year. The town may purchase construction, equipment or capital purchases through RMA.

For more information on this solicitation, please click on the following link:

<http://vendor.purchasingconnection.ca/Opportunity.aspx?Guid=00173a3e-9a8e-1860-009c-39c2ed480000>

Contact Contracting Authority Karrie Gau at 780-842-3381 or kgau@wainwright.ca for more information.

9. Base Construction Program FY 20/21 – Advanced Procurement Notice 20/21 #Wainwright

Closing Date: 2022/03/31 02:00:00 PM MDT

Purpose of this Advance Procurement Notice: This is not a bid solicitation. This is an advance notice of potential projects with anticipated security requirements to provide interested consultants and contractors an opportunity to apply for security clearances. Note that there is no guarantee that these projects will proceed.

Description of the Program: The Construction Program will consist of multi-trade and single trade construction projects of varying sizes and complexity. The program may include, but is not limited to new construction, repairs, renovations, and maintenance of Department of National Defence (DND) infrastructure in support of Canadian Forces Operations.

Technical services supporting the program may also include, but not limited to land surveying, materials testing, geological and environmental studies, and architectural and engineering design services.

Additional services to support the infrastructure of the base may also include, but not limited to facility maintenance services, such as janitorial, pest control, landscaping, snow removal etc.

Overall program value is estimated at \$15,000,000.00, with the maximum value of any individual project at \$5,000,000.00.

Any questions relating to the Base Program can be addressed to: Angela Dang, Coordinator, Contract Services Defence Construction Canada at angela.dang@dcc-cdc.gc.ca

For more information on these opportunities please visit www.merx.com & www.Buyandsell.gc.ca/tenders

While every effort is made to ensure the currency, accuracy and completeness of the information provided in response to your request, The Town of Wainwright (Wainwright Economic Development) is not liable for any loss, claim or demand arising directly or indirectly from any use or reliance upon the information provided.