

Cayce Carle of Vaughn Construction sent your company a message about

## UTSW H5 & H9 Clinic Renovations: HUB Subcontracting Requirements

### Bid Date Change

Addendum 1 has been uploaded to the project files folder for your review.

The bid date has been extended to June 13th, 2024.

Due to the Owner's bid form requirements, Vaughn Construction is requesting subcontractors to submit proposals as early as possible, but no later than 1:00pm on June 13th, 2024 to Cayce Carle at [ccarle@vaughnconstruction.com](mailto:ccarle@vaughnconstruction.com).

Let me know if you have any questions.

Thanks!

[Reply to Cayce](#)

Already know if your company will bid on this RFP? Let Cayce Carle know.

[Bidding](#)

[Not Bidding](#)

[Not Sure](#)

You will no longer receive messages for this bid package if you select Not Bidding above

### Project Details

**Location:** 5323 Harry Hines Boulevard, Dallas, TX 75390, United States of America

**Job Walk:** May 21, 2024

**Bid Due:** June 13, 2024

Vaughn Construction is seeking proposals for the UTSW H5 & H9 Clinic Renovations. Scope of work includes the following:

#### HQ5

a. Approximately 1,444 square feet: Repairs only consi...

[View all files and project details »](#)

## Sender Details



**Cayce Carle**

Estimator • +1 210-627-0547

• ccarle@vaughnconstruction.com



**Vaughn Construction**

10355 Westpark Drive, Houston, TX 77042, USA