Please see Austin Bridge & Road's current bid report below and attached. Contact the *L – Lead Estimator* shown on the bid report if you have questions about a specific project.

Please send all quotes to *ABRWorks@Austin-ind.com*.

Austin Bridge & Road's Estimating Staff:

Coppell Office (214-596-7300 Main Office):

ML – Mike Landen - 214-596-7300
GH – Greg Hutyra – 214-934-8544
PR – Paul Robertson – 214-596-7360
AG – Adam Goode – 512-748-4760
TM – Troy Malette – 214-212-7395
KG – Krystian Sanchez – 210-589-8353

San Antonio Office:

JS – John Schlather – 469-799-5590
JT – John Thomas – 512-940-8257

Pursuant to Texas Transportation Code §223.051, the Department may not award a Contract for the construction, maintenance, or improvement of a highway in this state to a Contractor unless the Contractor and any subcontractor register with and participate in the DHS E-verify program to verify employee information.

Visit us on LinkedIn and Facebook!

#	Bid Date	Project Name Location	Owner Contract #	Description	Eng Est (Mil.)	Personnel *		Area	Review Date	Other Dates & Notes
	1-Dec-26	Ellis IH 45	TxDOT 0092-03-053 F 2027(203)	Widen road - add lanes and shoulders	$ 116.3	O PM L E	Heathcott Goode GH, TM, PR, BK, MR	NTX-HC	24-Nov	**60 Day Delay Milestones** **Road User Disincentive**
	2-Dec-26	Parker FM 5	TxDOT 1469-01-025 F 2027(173)	TOM Overlay	$ 6.1	O PM L E	Kuhn Sanchez	NTX-HMAC	30-Nov	
					$ 122.4					