

Please see Austin Bridge & Road's current bid report below and attached. Contact the L – the Lead Estimator shown on the bid report if you have questions about a specific project.

Please send all quotes to ABRWorks@Austin-ind.com.

Austin Bridge & Road's Estimating Staff:

Coppell Office (214-596-7300 Main Office):

ML – Mike Landen - 214-596-7300

MF – Mike Fowler – 214-492-5357 Cell

AA – Andrew Allday – 469-968-6511

DM – Dan Miller – 214-596-7300

GH – Greg Hutyra – 214-934-8544

PR – Paul Robertson – 214-596-7360

Water & Wastewater Infrastructure (Coppell Office):

DT – Dave Teel – 972-809-0741 Cell

San Antonio Office:

JS – John Schlather – 469-799-5590 Cell

JT – John Thomas – 512-940-8257

Pursuant to Texas Transportation Code §223.051, the Department may not award a Contract for the construction, maintenance, or improvement of a highway in this state to a Contractor unless the Contractor and any subcontractor register with and participate in the DHS E-verify program to verify employee information.



Visit us on [LinkedIn](#) and [Facebook](#)!

#	Bid Date	Project Name Location	Owner Contract #	Description	Eng Est (Mil.)	Personnel *		Area	Review Date	Other Dates & Notes
	4-Jun-25	Cooke Co FM 373	TxDOT 0823-01-039 F2025(816)	Provide additional paved surface width	7.5	O PM L E	Burr Robertson	NTX- HMAC	2-Jun	
	5-Jun-25	Bexar Co US 90	TxDOT 0024-07-059 C 24-7-59	Reconstruct roadway, add connectors, and new DC bridge	140.7	O PM L E	Thomas Thomas JS, AA	STX	2-Jun	
	5-Jun-25	Montague Co FM 1806	TxDOT 0423-06-015 STP 2025(815)HES	FDR w/Overlay, 10" Reclamation	6.6	O PM L E	Burr Robertson	NTX- HMAC	2-Jun	
	20-Jun-25	TFD-012 Southwest Hardstands	DFW Airport Contract # PA1736	Construct a new location de-icing facility	69.2	O PM L E	Stark Hutyra	Airfield		35% M/WBE Prebid 5/20 @ 3:00 PM