

Please see Austin Bridge & Road's current bid report below and attached. Contact the L – the Lead Estimator shown on the bid report if you have questions about a specific project.

Please send all quotes to ABRWorks@Austin-ind.com.

Austin Bridge & Road's Estimating Staff:

Coppell Office (214-596-7300 Main Office):

ML – Mike Landen - 214-596-7300

MF – Mike Fowler – 214-492-5357 Cell

DM – Dan Miller – 214-596-7300

GM – Gus McQuattie – 954-881-5954 Cell

JC – Jess Coonrod 214-596-7311

KH – Knute Henning – 682-305-5083 Cell

PR – Paul Robertson – 214-596-7360

ZB – Zane Brown – 214-317-9337 Cell

Water & Waste Water Infrastructure (Coppell Office):

DT – Dave Teel – 972-809-0741 Cell

San Antonio Office:

JS – John Schlather – 469-799-5590 Cell

Pursuant to Texas Transportation Code §223.051, the Department may not award a Contract for the construction, maintenance, or improvement of a highway in this state to a Contractor unless the Contractor and any subcontractor register with and participate in the DHS E-verify program to verify employee information.



Visit us on [LinkedIn](#) and [Facebook](#)!

#	Bid Date	Project Name Location	Owner Contract #	Description	Eng Est (Mil.)	Personnel *	Area	Review Date	Other Dates & Notes
	4-Apr-24	Bexar Co FM 1535	TxDOT 6463-42-001 RMC - 646342001	Mill and inlay	1.6	O PM L E Thomas Schlather	STX		
	5-Apr-24	Cooke Co IH 35	TxDOT 0194-01-010 F 2024(845)	Widen road - add lanes	364.4	O PM L E Salerno Bridge Coonrod PR, ZB, KH, DM	MP	25-Mar	DBE 8.5%
	5-Apr-24	Bexar Co FM 1976	TxDOT 6463-41-001 RMC - 646341001	Mill and inlay	1.7	O PM L E Thomas Schlather	STX		

367.7