

Please see Austin Bridge & Road's current bid report below and attached. Contact the L – the Lead Estimator shown on the bid report if you have questions about a specific project.

**Please send all quotes to [ABRWorks@Austin-ind.com](mailto:ABRWorks@Austin-ind.com).**

**Austin Bridge & Road's Estimating Staff:**

***Coppell Office (214-596-7300 Main Office):***

**ML – Mike Landen - 214-596-7300**

**MF – Mike Fowler – 214-492-5357 Cell**

**DM – Dan Miller – 214-596-7300**

**GH – Greg Hutyra – 214-934-8544**

**JC – Jess Coonrod 214-596-7311**

**KH – Knute Henning – 682-305-5083 Cell**

**PR – Paul Robertson – 214-596-7360**

**ZB – Zane Brown – 214-317-9337 Cell**

***Water & Waste Water Infrastructure (Coppell Office):***

**DT – Dave Teel – 972-809-0741 Cell**

***San Antonio Office:***

**JS – John Schlather – 469-799-5590 Cell**

**JT – John Thomas – 512-940-8257**

Pursuant to Texas Transportation Code §223.051, the Department may not award a Contract for the construction, maintenance, or improvement of a highway in this state to a Contractor unless the Contractor and any subcontractor register with and participate in the DHS E-verify program to verify employee information.



Visit us on [LinkedIn](#) and [Facebook](#)!

#	Bid Date	Project Name Location	Owner Contract #	Description	Eng Est (Mil.)	Personnel *		Area	Review Date	Other Dates & Notes
	9-Jul-24	Dallas Co SS 408	TxDOT 3000-01-028 F 2B24(321)	Hazard elimination & safety, overlay from SL 12 to IH 20	19.3	O PM L E	Burr Brown	NTX- Asphalt		
	10-Jul-24	Dallas Co IH 635	TxDOT 2374-02-162 F 2B24(271)	Reconstruct existing interchange at US 80	433.9	O PM L E	Heathcott Hutyra JC, PR, JT, JS, ZB	NTX-HC	1-Jul	DBE 8% A+B Bid 90 Day Delay

453.2