ABRWorks<ABRWorks@Austin-Ind.com>
Please see Austin Bridge & Road's current bid report below and attached. Contact the *L – Lead Estimator* shown on the bid report if you have questions about a specific project.

Please send all quotes to *ABRWorks@Austin-ind.com*.

Austin Bridge & Road's Estimating Staff:

Coppell Office (214-596-7300 Main Office):

ML – Mike Landen - 214-596-7300
GH – Greg Hutyra – 214-934-8544
PR – Paul Robertson – 214-596-7360
AG – Adam Goode – 512-748-4760
TM – Troy Malette – 214-212-7395
KG – Krystian Sanchez – 210-589-8353

San Antonio Office:

JS – John Schlather – 469-799-5590
JT – John Thomas – 512-940-8257

Pursuant to Texas Transportation Code §223.051, the Department may not award a Contract for the construction, maintenance, or improvement of a highway in this state to a Contractor unless the Contractor and any subcontractor register with and participate in the DHS E-verify program to verify employee information.

Visit us on LinkedIn and Facebook!

#	Bid Date	Project Name Location	Owner Contract #	Description	Eng Est (Mil.)	Personnel *		Area	Review Date	Other Dates & Notes
	14-Oct-26	Dallas SH 183	TxDOT 6493-19-001 RMC - A00218279	Routine Maintenance Project	$ 0.7	O PM L E	Mike Kuhn Sanchez	NTX-HMAC	13-Oct	
	3-Nov-26	Travis IH 35	TxDOT 0015-13-432 F 2026(789)	Reconstruct IH 35 Airport Blvd to MLK	$ 400.4	O PM L E	Thomas Thomas JS, TM, BK, MR	STX	28-Oct	
	3-Nov-26	Lamar BU 82H	TxDOT 0045-09-113 F 2027(050)	Mill & overlay, base repair	$ 3.9	O PM L E	Mike Kuhn Sanchez	NTX-HMAC		
	4-Nov-26	Hunt FM 35	TxDOT 1017-03-040 C 1017-3-40	Spot base repair, add shoulders, resurface	$ 6.5	O PM L E	Mike Kuhn Sanchez	NTX-HMAC		
	4-Nov-26	Ellis IH 45	TxDOT 6502-80-001 RMC - A00221989	Routine Maintenance Project	$ 1.4	O PM L E	Mike Kuhn Sanchez	NTX-HMAC		
					$ 412.9					