

Please see Austin Bridge & Road's current bid report below and attached. Contact the L – the Lead Estimator shown on the bid report if you have questions about a specific project.

**Please send all quotes to [ABRWorks@Austin-ind.com](mailto:ABRWorks@Austin-ind.com).**

**Austin Bridge & Road's Estimating Staff:**

***Coppell Office (214-596-7300 Main Office):***

**ML – Mike Landen - 214-596-7300**

**MF – Mike Fowler – 214-492-5357 Cell**

**AA – Andrew Allday – 469-968-6511**

**DM – Dan Miller – 214-596-7300**

**GH – Greg Hutyra – 214-934-8544**

**PR – Paul Robertson – 214-596-7360**

***Water & Waste Water Infrastructure (Coppell Office):***

**DT – Dave Teel – 972-809-0741 Cell**

***San Antonio Office:***

**JS – John Schlather – 469-799-5590 Cell**

**JT – John Thomas – 512-940-8257**

Pursuant to Texas Transportation Code §223.051, the Department may not award a Contract for the construction, maintenance, or improvement of a highway in this state to a Contractor unless the Contractor and any subcontractor register with and participate in the DHS E-verify program to verify employee information.



Visit us on [LinkedIn](#) and [Facebook](#)!

#	Bid Date	Project Name Location	Owner Contract #	Description	Eng Est (Mil.)	Personnel *		Area	Review Date	Other Dates & Notes
	4-Apr-25	Cooke Co FM 51	TxDOT 0312-01-083 F 2025(626)	Pavement repair & overlay from FM 1306 to Denton Co line	7.5	O PM L E	Burr Robertson	NTX- HMAC		