

Please see Austin Bridge & Road's current bid report below and attached. Contact the L – the Lead Estimator shown on the bid report if you have questions about a specific project.

Please send all quotes to ABRWorks@Austin-ind.com.

Austin Bridge & Road's Estimating Staff:

Coppell Office (214-596-7300 Main Office):

ML – Mike Landen - 214-596-7300

MF – Mike Fowler – 214-492-5357 Cell

DM – Dan Miller – 214-596-7300

GH – Greg Hutyra – 214-934-8544

JC – Jess Coonrod 214-596-7311

KH – Knute Henning – 682-305-5083 Cell

PR – Paul Robertson – 214-596-7360

ZB – Zane Brown – 214-317-9337 Cell

Water & Waste Water Infrastructure (Coppell Office):

DT – Dave Teel – 972-809-0741 Cell

San Antonio Office:

JS – John Schlather – 469-799-5590 Cell

JT – John Thomas – 512-940-8257

Pursuant to Texas Transportation Code §223.051, the Department may not award a Contract for the construction, maintenance, or improvement of a highway in this state to a Contractor unless the Contractor and any subcontractor register with and participate in the DHS E-verify program to verify employee information.



Visit us on [LinkedIn](#) and [Facebook](#)!

#	Bid Date	Project Name Location	Owner Contract #	Description	Eng Est (Mil.)	Personnel *	Area	Review Date	Other Dates & Notes
	1-Oct-24	Ellis Co US 287	TxDOT 0172-04-050 C 172-4-50	Rehabilitate existing roadway	15.2	O PM L E Burr Robertson	NTX- Asphalt	25-Sep	
	2-Oct-24	Dallas Co SH 356	TxDOT 0092-07-062 C 92-7-62	FDR, mill, inlay, bridge repair, and pavement markings	7.0	O PM L E Burr Robertson	NTX- Asphalt	25-Sep	