

Andres Puente of Falkenberg Construction Company Inc. sent your company a message about

UNT - Kerr Hall Dining Renovation

Bid Extension

The bid due date for this project has been extended.
All bids are now due June 2nd, 2025 by noon.
Thank you and let me know if you have any questions.

[Reply to Plumbing](#)

[Reply to HVAC](#)

Already know if your company will bid on this RFP? Let Andres Puente know.

[Bidding](#)

[Not Bidding](#)

[Not Sure](#)

You will no longer receive messages for this bid package if you select Not Bidding above

Project Details

Location: 1413 Maple Street, Denton, TX 76201, United States of America
This project consists of the interior renovation of approximately 9,500 SF of the Kerr Hall Dining space. This project provides renovations to the first floor Dining Hall and Dinin...

Sender Details



Andres Puente
Estimator / Quantity Surveyor • +1 469-688-7583 • apuente@falkcon.com



Falkenberg Construction Company Inc.
2435 109th Street, Grand Prairie, TX 75050, United States of America