

Please see Austin Bridge & Road’s current bid report below and attached. Contact the L – the Lead Estimator shown on the bid report if you have questions about a specific project.

Please send all quotes to ABRWorks@Austin-ind.com.

Austin Bridge & Road’s Estimating Staff:

Coppell Office (214-596-7300 Main Office):

- ML – Mike Landen - 214-596-7300**
- MF – Mike Fowler – 214-492-5357 Cell**
- AA – Andrew Allday – 469-968-6511**
- DM – Dan Miller – 214-596-7300**
- GH – Greg Hutyra – 214-934-8544**
- PR – Paul Robertson – 214-596-7360**

Water & Waste Water Infrastructure (Coppell Office):

- DT – Dave Teel – 972-809-0741 Cell**

San Antonio Office:

- JS – John Schlather – 469-799-5590 Cell**
- JT – John Thomas – 512-940-8257**

Pursuant to Texas Transportation Code §223.051, the Department may not award a Contract for the construction, maintenance, or improvement of a highway in this state to a Contractor unless the Contractor and any subcontractor register with and participate in the DHS E-verify program to verify employee information.



Visit us on [LinkedIn](#) and [Facebook](#)!

#	Bid Date	Project Name Location	Owner Contract #	Description	Eng Est (Mil.)	Personnel *	Area	Review Date	Other Dates & Notes
	1-May-25	Tarrant Co SS 341	TxDOT 1068-03-024 C 1068-3-24	Mill & overlay	1.6	O PM L E Burr Robertson	NTX- HMAC		