

Please see Austin Bridge & Road’s current bid report below and attached. Contact the L – Lead Estimator shown on the bid report if you have questions about a specific project.

Please send all quotes to ABRWorks@Austin-ind.com.

Austin Bridge & Road’s Estimating Staff:

Coppell Office (214-596-7300 Main Office):

- ML – Mike Landen - 214-596-7300**
- AA – Andrew Allday – 469-968-6511**
- GH – Greg Hutyra – 214-934-8544**
- PR – Paul Robertson – 214-596-7360**
- AG – Adam Goode – 512-748-4760**
- AC – Aimy Chacko – 214-596-7300**

San Antonio Office:

- JS – John Schlather – 469-799-5590**
- JT – John Thomas – 512-940-8257**

Pursuant to Texas Transportation Code §223.051, the Department may not award a Contract for the construction, maintenance, or improvement of a highway in this state to a Contractor unless the Contractor and any subcontractor register with and participate in the DHS E-verify program to verify employee information.

Visit us on [LinkedIn](#) and [Facebook](#)!

#	Bid Date	Project Name Location	Owner Contract #	Description	Eng Est (Mil.)		Personnel *	Area	Review Date	Other Dates & Notes
	7-Apr-26	Tarrant FM 1187	TxDOT 1330-02-052 F2026(493)	Mill & Overlay, Full Depth Repair	\$ 8.8	O PM L E	Kuhn Robertson	NTX- HMAC	3-Apr	
	8-Apr-26	Tarrant SH 10	TxDOT 0094-02-147 F 2026(494)	Mill & overlay, base repair	\$ 5.6	O PM L E	Kuhn Robertson	NTX- HMAC	3-Apr	
	8-Apr-26	Dallas US 175	TxDOT 0197-02-138 F2026(476)	Ramp mods, mill and inlay exist frontage roads	\$ 4.4	O PM L E	Kuhn Robertson	NTX- HMAC	2-Apr	
	8-Apr-26	Rockwall FM 548	TxDOT 1016-04-021 F 2026(472)	Overlay, Rumble Strips, and Pvmt Markings	\$ 3.8	O PM L E	Kuhn Robertson	NTX- HMAC	2-Apr	