

Please see Austin Bridge & Road's current bid report below and attached. Contact the *L – Lead Estimator* shown on the bid report if you have questions about a specific project.

Please send all quotes to ABRWorks@Austin-ind.com.

Austin Bridge & Road's Estimating Staff:

Coppell Office (214-596-7300 Main Office):

ML – Mike Landen - 214-596-7300

MF – Mike Fowler – 214-492-5357 Cell

AA – Andrew Allday – 469-968-6511

GH – Greg Hutyra – 214-934-8544

PR – Paul Robertson – 214-596-7360

Water & Wastewater Infrastructure (Coppell Office):

DT – Dave Teel – 972-809-0741 Cell

San Antonio Office:

JS – John Schlather – 469-799-5590 Cell

JT – John Thomas – 512-940-8257

Pursuant to Texas Transportation Code §223.051, the Department may not award a Contract for the construction, maintenance, or improvement of a highway in this state to a Contractor unless the Contractor and any subcontractor register with and participate in the DHS E-verify program to verify employee information.



Visit us on [LinkedIn](#) and [Facebook](#)!

#	Bid Date	Project Name Location	Owner Contract #	Description	Eng Est (Mil.)	Personnel *	Area	Review Date	Other Dates & Notes
	6-Jan-26	Parker FM 3325	TxDOT 3516-01-020 F 2026(350)	Rehabilitate existing roadway	10.6	O PM L E Kuhn Robertson	NTX- HMAC	5-Jan	
	6-Jan-26	Dallas IH0045	TxDOT Maint 6492-14-001 RMC-A00218004	Flexible pavement structure repair	2.1	O PM L E Kuhn Robertson	NTX- HMAC	5-Jan	Lane Closure Assessment Fees
	15-Jan-26	Runway 18L-36R Rehabilitation	DFW Airport Project # PA1721	Runway pavement rehab & overlay, taxiway modifications, and associated work	171.4	O PM L E Stark Hutyra PR, AA, AC, JS	Airfield	7-Jan	Prebid 12/2 @ 2:00 PM SBE 20% Milestones

184.0