

Please see Austin Bridge & Road's current bid report below and attached. Contact the L – Lead Estimator shown on the bid report if you have questions about a specific project.

**Please send all quotes to [ABRWorks@Austin-ind.com](mailto:ABRWorks@Austin-ind.com).**

**Austin Bridge & Road's Estimating Staff:**

***Coppell Office (214-596-7300 Main Office):***

**ML – Mike Landen - 214-596-7300**  
**MF – Mike Fowler – 214-492-5357 Cell**  
**AA – Andrew Allday – 469-968-6511**  
**DM – Dan Miller – 214-596-7300**  
**GH – Greg Hutyra – 214-934-8544**  
**PR – Paul Robertson – 214-596-7360**

***Water & Wastewater Infrastructure (Coppell Office):***

**DT – Dave Teel – 972-809-0741 Cell**

***San Antonio Office:***

**JS – John Schlather – 469-799-5590 Cell**  
**JT – John Thomas – 512-940-8257**

Pursuant to Texas Transportation Code §223.051, the Department may not award a Contract for the construction, maintenance, or improvement of a highway in this state to a Contractor unless the Contractor and any subcontractor register with and participate in the DHS E-verify program to verify employee information.



Visit us on [LinkedIn](#) and [Facebook](#)!

#	Bid Date	Project Name Location	Owner Contract #	Description	Eng Est (Mil.)	Personnel *	Area	Review Date	Other Dates & Notes
	7-Aug-25	Denton Co IH 35 Sanger, TX	TxDOT 0195-02-081 F 2025(609)	Reconstruct and widen 4 to 6 lane rural freeway FM 455 to View Rd	168.6	O PM L E Heathcott Hutyra AA, DM, AC, MF, PR	NTX-HC	27-Jun	DBE 8.5% 120 Day Delay Milestone Disincentive Lane Closure Assess Fees
	7-Aug-25	Collin Co FM 1138	TxDOT 1016-02-021 STP 2025(948)HRR	Improve horizontal alignment	9.5	O PM L E Burr JR Thomas	NTX- HMAC		DBE 6% 60 Day Delay