

Please see Austin Bridge & Road's current bid report below and attached. Contact the L – the Lead Estimator shown on the bid report if you have questions about a specific project.

Please send all quotes to ABRWorks@Austin-ind.com.

Austin Bridge & Road's Estimating Staff:

Coppell Office (214-596-7300 Main Office):

ML – Mike Landen - 214-596-7300

MF – Mike Fowler – 214-492-5357 Cell

DM – Dan Miller – 214-596-7300

GM – Gus McQuattie – 954-881-5954 Cell

JC – Jess Coonrod 214-596-7311

KH – Knute Henning – 682-305-5083 Cell

PR – Paul Robertson – 214-596-7360

ZB – Zane Brown – 214-317-9337 Cell

Water & Waste Water Infrastructure (Coppell Office):

DT – Dave Teel – 972-809-0741 Cell

San Antonio Office:

JS – John Schlather – 469-799-5590 Cell

Pursuant to Texas Transportation Code §223.051, the Department may not award a Contract for the construction, maintenance, or improvement of a highway in this state to a Contractor unless the Contractor and any subcontractor register with and participate in the DHS E-verify program to verify employee information.



Visit us on [LinkedIn](#) and [Facebook](#)!

| # | Bid Date | Project Name Location | Owner Contract # | Description | Eng Est (Mil.) | Personnel * | | Area | Review Date | Other Dates & Notes |
|---|----------|---|--|--|-------------------|-------------------|-------------------------------|------------------|----------------|--|
| | 2-May-24 | Dallas Co US 175 | TxDOT 0197-02137 C 197-2-137 | Full depth concrete repair, mill & inlay | 28.7 | O PM L E | Burr Robertson | NTX - Asphalt | 26-Apr | |
| | 6-Jun-24 | Southwest End Around Taxiway - Package 1B | DFW Airport Contract #PA1053 | Construction of new taxiway, ARFF road, and other facilities | 214.9 | O PM L E | Heathcott Miller KH, JC | Airfield | 28-May | DBE 28% Milestone and Substantial Completion disincentives |

243.6