

Please see Austin Bridge & Road's current bid report below and attached. Contact the L – the Lead Estimator shown on the bid report if you have questions about a specific project.

Please send all quotes to ABRWorks@Austin-ind.com.

Austin Bridge & Road's Estimating Staff:

Irving Office (214-596-7300 Main Office):

ML – Mike Landen - 214-596-7300

MF – Mike Fowler – 214-492-5357 Cell

JS – Jerry Simpson - 817-688-7279 Cell

CS – Charley Spence - 214-596-7308

DM – Dan Miller – 214-596-7300

GD – Gerry Dillon - 214-701-2230 Cell

JC – Jess Coonrod 214-596-7311

KH – Knute Henning – 682-305-5083 Cell

LJ – Luis Jimenez – 214-604-9856

PR – Paul Robertson – 214-596-7360

ZB – Zane Brown – 214-317-9337 Cell

Water & Waste Water Infrastructure (Irving Office):

DT – Dave Teel – 972-809-0741 Cell

GZ – Gary Zagurski -- 214-681-1209 Cell

San Antonio Office:

JS – John Schlather – 469-799-5590 Cell

TJ -- Tom Jones – 972-626-1033 Cell

Pursuant to Texas Transportation Code §223.051, the Department may not award a Contract for the construction, maintenance, or improvement of a highway in this state to a Contractor unless the Contractor and any subcontractor register with and participate in the DHS E-verify program to verify employee information.



Visit us on [LinkedIn](#) and [Facebook](#)!

#	Bid Date	Project Name Location	Owner Contract #	Description	Eng Est (Mil.)		Personnel *	Area	Review Date	Other Dates & Notes
	15-Feb-23	County Road 404 Realignment	Williamson County 23IFB33	Construct new 4-lane undivided roadway	5.6	O P M L E	Thomas Jones	S TX	13-Feb	Prebid 1/26 @ 2:00 PM