



Austin Bridge & Road
An Austin Industries Company

SUBCONTRACTING OPPORTUNITIES

CTRMA SH 183A Extension PH III

The CTRMA 183A Extension – Phase III project extends from Hero Way to North of SH 29 in Williamson County. The project is to construct 2 tolled main lanes in each direction and construct a shared use path from Hero Way to Seward Junction.

Bid due date to the CTRMA is 2:00 PM local time, September 12, 2020.

Bids are due to Austin Bridge & Road by 2:00 PM CDT, September 11, 2020.

ONLINE OUTREACH EVENT

SEPTEMBER 2, 2020 | 2:30 PM – 3:30 PM

Please register using this link:

<https://app.smartsheet.com/b/form/83ef5fb32b294b9f8498e0420ce3bfd6>

Upon registration completion, you will receive a link for the online meeting.

Major scopes of work are as follows:

- Excavation & Embankment
- Drill Shafts
- Bridges
- Retaining Walls
- Hot Mix Asphalt (Pavement)
- Concrete (Pavement)
- Drainage Structures
- Detention Ponds
- Barricades, Signs & Traffic Handling
- Temporary Sediment & Erosion Control
- Illumination
- ITS and tolling infrastructure
- Signs and Pavement Markings




CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY

CTRMA CONTRACT NO: 19183A24601C

183A EXTENSION - PHASE III
WILLIAMSON COUNTY

LIMITS: FROM CR 258/213 TO HERO WAY
CSJ 0914-05-192



FOR THE CONSTRUCTION OF A TOLLWAY FACILITY CONSISTING OF CONCRETE PAVEMENT, ASPHALT PAVEMENT, BRIDGES, RETAINING WALLS, GRADING, CULVERT STRUCTURES, STORM SEWERS, PEDESTRIAN FACILITIES, WATER QUALITY, DETENTION FACILITIES, SIGNING, STRIPING, SIGNALS AND ILLUMINATION.

CSJ	ROADWAY	BRIDGE	TOTAL
0914-05-192	30,308.85 FT = 5.740 MI	4,945.42 FT = 0.937 MI	35,254.27 FT = 6.677 MI