

Alex Wamwiri of Vaughn Construction sent your company a message about

UNT DP H Wing Lab Renovation: HUB Subcontracting Requirements

Bid Date Pushed to 10/8 @ 2PM

I have pushed the bid date to 10/8 to give the design team time to revise the drawings with the provided pre-bid questions. Please be aware that an Addendum will be issued before the bid date. Let me know if you have any questions or concerns.

Reply to Alex

Send Bid

Already know if your company will bid on this RFP? Let Alex Wamwiri know.

Bidding

Not Bidding

Not Sure

You will no longer receive messages for this bid package if you select Not Bidding above

Project Details

Location: 3940 N Elm St, Denton, TX 76207, United States of America

Job Walk: September 18, 2024

Bid Due: October 8, 2024

Vaughn Construction is requesting a bid proposal for the UNT DP H Wing Lab Renovation.

NOTES:

- Wage Rate Requirements - Denton County

(Schedule included in documents)

- T...

[View all files and project details »](#)

Sender Details



Alex Wamwiri
Project Manager
• awamwiri@vaughnconstruction.com



Vaughn Construction
10355 Westpark Drive, Houston, TX 77042, USA